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CLARIFICATIONS TO TENDERERS QUERIES 

Reconstruction and modernization of existing railway line and construction of the second track 

railway Belgrade-Nis, Stalac - Djunis Section. Lot 2. 

 

TABLE OF CLARIFICATIONS 

Question No 37: 

In the prequalification document form 2 "FINANCIAL 

CAPACITY", the financial details in current year of 

our company are requested, but we do not have related 

data and documents of current year for now so shall we 

predict it as the estimated statistics of the next two 

years? 

Answer No 37:  

Please note that as per Clause 18, Point 1) certified 

financial statements for relevant years, with an 

independent audit report are requested for relevant years, 

i.e. for the last three financial years for which accounts 

have been closed.   

Question No 38: 

In applform, how to fill Invitation for Tender No. and 

Pre-qualification No, which are not given in the pre-

qualification document. 

Answer No 38:  

Please use the following wording: “Invitation for Tender 

for Lot 2: Reconstruction and modernization of existing 

railway line and construction of the second track railway 

Belgrade-Nis, Stalac - Djunis Section”,  

and, 

“Pre-qualification for Lot 2: Reconstruction and 

modernization of existing railway line and construction of 

the second track railway Belgrade-Nis, Stalac - Djunis 

Section”, 

respectively. 

Question No 39: 

We have well noted that an invitation for tender has 

been published on EBRD web site 

(https://www.ebrd.com/work-with-us/procurement/p-

pn-220718a.html) ; as well as on TED web site 

(https://ted.europa.eu/udl?uri=TED:NOTICE:323154-

2022:TEXT:EN:HTML&tabId=1)  

We are very much interested with the tender; so we 

kindly would like to ask how we can participate in the 

procedure? 

On Serbian Railways web site, we have realized public 

content such as an application form, a contract notice 

and clarifications to bidders. 

(https://infrazs.rs/medjunarodne-nabavke/)  

Will we gather the complete PQQ file right after we 

submit the duly signed and filled application form? Is 

the procedure goes forward like this? 

Could you please advise the steps required to be 

registered in system and gather PQQ file? 

Answer No 39:  

In order to participate in the pre-qualification process, you 

will need carefully review the contract notice and 

complete the application forms provided. You will need to 

follow the instructions provided in the contract notice. 

Question No 40: 

SELECTION AND AWARD CRITERIA, 18. 

Selection criteria, 3) Technical capacity of the 

candidate, 3.1. General construction experience  

Answer No 40: 

The selection criteria remain unchanged. 
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As Design and Build projects for railway construction/ 

reconstruction/ modernization in required value are not 

usual, especially in Europe, could requirement be 

changed into experience in Design and Build project 

over 100mill Eur, on the construction of linear 

infrastructure (highway, railway). 

Question No 41: 

We kindly ask you to consider an extension of time for 

tender preparation, i.e. to postpone  

the application submission for additional at least 15 

days in order to allow us to prepare our best 

application, taking into account restrictions due to the 

COVID-19 pandemic. We are  facing problems with 

timely collection of certificates and documentation, due 

to reduced number of employees of our reference 

Clients/Contracting Authority and Authorities 

because of COVID and holidays. 

Considering the above limitation, we hereby request to 

extend the application submission for competitive 

participation thus reducing overall project cost and 

delivery of best and latest available practice. 

Answer No 41:  

Please see Corrigendum No. 1 to the TENDER  

DOSSIER published on SRI website on 29th July  

2022. 

Question No 42: 

We are very keen to participate in the forthcoming 

tender:  

Lot 2: Reconstruction and modernization of existing 

railway line and construction of the second track 

railway Belgrade-Nis, Stalac-Djunis Section, Ref. No: 

EIB-GtP/1/2021/3.4-2 

Works Contract Notice defines the Deadline for receipt 

of applications as 04 August 2022.  

After detailed market research, we have come to a 

conclusion that very few companies can meet the 

selection criterium defined under Article 3.1 of the 

Works Contract Notice that requires from the applicant 

to have experience as a contractor in execution of a 

contract with at least 100 million EUR value, 

completed in accordance with FIDIC Design & Build 

Contract (Yellow Book).  

This is further confirmed by the Clarifications to 

Tenderers Queries issued on 15.07.2022 where there is 

a large number of questions and clarifications from 

interested companies referring to this selection 

criterium because of its specific and hardly achievable 

requirement. The Contracting Authority clearly states 

in their answers that the requirements will stay the 

same.  

It is noted in the Practical Guide on Contract Procedure 

for European Union External Action (PRAG) that the 

period for submission must be sufficient to guarantee 

the quality of tenders and so permit truly competitive 

tendering, which is also in accordance with the 

Answer No 42: 

Please see Corrigendum No. 1 to the TENDER  

DOSSIER published on SRI website on 29th July  

2022. 
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interests of the Contracting Authority to receive offers 

from most qualified candidates. 

Given everything mentioned above, as well as the 

impact of the holiday season and the strict reference 

requirements, we kindly ask you to approve an 

extension of time for application submission until 

August 26, 2022, in order to allow us more time to find 

and select partners who meet the criterium that refers to 

FIDIC Design & Build Contract (Yellow Book) and 

participate in this procurement. 

Question No 43: 

We request you to kindly provide extension of at least 

4 weeks beyond the schedule submission date of PQD 

application i.e. 4 August 2022. 

Answer No 43: 

Please see Corrigendum No. 1 to the TENDER  

DOSSIER published on SRI website on 29th July  

2022. 

Question No 44: 

We kindly ask you to consider an extension of time for 

PQ tender preparation, i.e. to postpone the tender 

submission for additional 21 days in order to allow us 

to prepare our best offer, taking into account the 

complexity and scope of the documents that are subject 

of this tendering procedure. 

Answer No 44: 

Please see Corrigendum No. 1 to the TENDER  

DOSSIER published on SRI website on 29th July  

2022. 

Question No 45: 

With respect to above PQ Submission deadline 4th 

Aug’2022, we kindly request to postpone the 

submission of the application for at least 30 days to 4 

September 2022. Our request is motivated by difficult 

geopolitical situation related to the war in Ukraine and 

also simultaneously the holiday period throughout 

Europe. Many employees of our company, as well as 

our JV partners , suppliers and subcontractors are on 

holiday and are not able to present. Due to the fact that 

all documents have to be submitted in English jointly 

with a sworn translation, the Contracting Authority 

should takes into consideration, that it also takes a lot 

of time to thorough preparation this part of the offer. 
We strongly believe, that postponing the submission 

application will be beneficial for the Contracting 

Authority, as it will allow all contractors to submit 

more advantageous bids. 

We kindly request to postpone the submission of the 

application for at least 30 days to 4 September 2022. 

Looking forward for your optimistic response.   

Answer No 45: 

Please see Corrigendum No. 1 to the TENDER  

DOSSIER published on SRI website on 29th July  

2022. 

Question No 46: 

We are glad to know on the above-mentioned 

prestigious project through the notification for 

international bidders on European Bank for 

Reconstruction and Development (EBRD) website on 

18th July 2022 <attached>.  

EBRD Link: https://www.ebrd.com/work-with-

us/procurement/p-pn-220718a.html 

Answer No 46: 

Please note that the official publication on our website 

(https://infrazs.rs/medjunarodne-nabavke/ ) and in TED 

(https://ted.europa.eu/udl?uri=TED:NOTICE:323154-

2022:TEXT:EN:HTML&src=0 ) was dated 17 June 

2022. 

Also, please see Corrigendum No. 1 to the TENDER  

DOSSIER published on SRI website on 29th July  
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We are keen on participating in this project, but the 

submission date of 4th August 2022 is considerably 

very short. Hence, we request you to kindly consider 

extending the submission date by 15 days so that it will 

help us in preparing and partnering appropriately for 

this international project. 

2022. 

 

End of revision 002 

 

Please note that the period for clarification expired on 11 August 

2022. Any queries received after the expiry date will not be 

responded. 


